Please send payment to:

Liberty
Attn: Finance Department
P.O. Box 127
Joplin, MO 64802

The Empire District Electric Company d/b/a Liberty
Miscellaneous Construction Customer Agreement

Quote Date:	03/13/2026
Customer Name:	City of Joplin
Primary Customer Contact (if different from customer name):	Dan Johnson
Premise Address:	7th Street / Rte 66 Joplin, MO 64801
Mailing Address (if different from premise address):	602 S. Main Street Joplin, MO 64801
Liberty Representative:	William Endicott
Service Agreement ID:	2058

Enter description of work to be performed:

In coordination with MODOT's sidewalk / road work along the 7th Street corridor, Liberty will install/replace existing streetlight poles and install all conductor feeding said lights underground. This work will begin at 7th & Kentucky and extend west to Schifferdecker. This work to include all installations of poles, heads, bases, and conductor.

*This is an estimate and the city will be billed actual costs once the work is complete.

This payment is a one-time upfront cost and will not negatively impact monthly billing. After running costs, the billing the city of Joplin will pay moving forward will be reduced by an estimated $500. This is a result of switching to more efficient LED light heads.

This estimate does not include the undergrounding of any other lines crossing 7th Street (transmission/primary distribution) and only includes dedicated streetlight wiring. Liberty is open to future discussions regarding placing additional facilities underground at some point in the future.

The charges herein represent the cost difference in what it would cost Liberty to change out poles in conflict with current MoDOT 7th Street project while using overhead conductor and replacing all poles and heads using underground wire.

Please see attachment Exhibit A for cost breakdown.

Cost: The cost of this service, as requested by the customer, is: $1,411,800.00

This Agreement is subject to the following terms and conditions:

1. The cost stated above shall be paid in full prior to commencement of construction.

2. Liberty agrees to perform the work described above pursuant to this Agreement and the Company's tariff on file with the applicable state's Public Service Commission.

3. Customer may cancel this Agreement, without obligation, prior to the start of construction.

4. Customer hereby authorizes Liberty to perform the work described above and to apply funds represented on the attached check to pay the customer contribution.

5. The cost stated in this Agreement is time sensitive and based on the quote date first stated above and the execution date of this Agreement. If this Agreement is not executed within 60 days of the quote date and/or customer's construction has not commenced within 180 days of the execution date of this Agreement and/or a wire inspection has not been completed with 360 days of the execution date of this Agreement, Liberty reserves the right to adjust the cost and/or require a new agreement that reflects the policies and cost in effect at that time.

6. Customer is responsible for marking out any underground facilities on their property that are not marked out as a result of Liberty's notification of the Dig Safe system.

7. Liberty is not responsible for delays or damages associated with the installation of its electric distribution equipment due to weather or the issuance of permits, nor is it responsible for damages attributed to unforeseen conditions beyond its control or the actions or inactions of Customer.

8. Customer shall, to the fullest extent permitted by law, indemnify, defend, hold harmless and release Liberty, its parent company, affiliates and subsidiaries and their respective directors, officers, employees, agents, servants, representatives, successors and assigns from and against all claims, demands, liabilities or expenses related to environmental contamination at or in the vicinity of the Premises. This indemnity and release provision survives the expiration or termination of this Agreement and extends to the respective successors and assigns of Liberty and Customer.

9. This Agreement may only be modified in writing, signed by Liberty and the Customer; any verbal representations or modifications by Liberty, its employees or contractors shall be null and void.

10. The laws of the state in which the construction is being performed shall govern this Agreement. If any terms of this Agreement or portions thereof are declared or become invalid or unenforceable, the remainder of this Agreement shall continue in full force and effect.

Customer	
Name:	City of Joplin

I agree to the terms set forth in this Agreement:

Liberty	
Name:	William Endicott
Title:	Manager, Project Integration
Date:	03/13/2026

Title:	
Date:	03/13/2026

Liberty Representative Signature

Customer Signature

Exhibit A

City of Joplin – 7th Street Lighting

Total Street Lights from Maiden Lane to Schifferdecker: **South Side only**			23
Underground Street Light Circuit plus new street lights:			
Materials	$ 181,828.55		
Inside Labor	$ 113,181.25		
Contract Labor	$ 149,800.00		
Total Estimated UG installation Cost	**$ 444,809.80**		
	$192,500	Current LU estimated OH ckt cost	
	$ 252,309.80	Estimated City of Joplin portion	
Total Street Lights (POLES) from Byers to Maiden Lane: Both Sides (excluding north side approx.1.5 blocks west of Porter).			35
Underground Street Light Circuit plus new street lights:			
Materials	$ 302,849.03		
Inside Labor	$ 332,825.57		
Contract Labor	$ 262,850.00		
Total Estimated UG installation Cost	**$ 898,524.60**		
	$ 140,000.00	Current LU estimated OH ckt cost	
	$ 758,524.60	Estimated City of Joplin portion	
Total Street Lights (POLES) from Byers to Kentucky: Both Sides			36
Underground Street Light Circuit plus new street lights:			
Materials	$ 289,729.09		
Inside Labor	$ 129,167.24		
Contract Labor	$ 210,070.91		
Total Estimated UG installation Cost	$ 628,967.24		
mat'l with addt'l series ckt changes	$ 228,000.00	Current LU estimated OH ckt cost	
	$ 400,967.24	Estimated City of Joplin portion	
	$ 1,411,801.65	Estimated City of Joplin portion from Kentucky to Schifferdecker (as noted)	