JOPLIN PUBLIC TRAINING GROUNDS
Bid Opening Results

July 27, 2015

Bids were received and opened on Friday 3/20/2015. The bids were opened, read out loud, and recorded. There were three bids received from contractors with all bidders present at bid opening.
The bid tabulation sheet was then reviewed for any errors. There were errors made by each contractor in their bid tabs. These errors were corrected from quantity and unit price for the correct bid price.
Within this review all items were checked. Error was found for the estimated quantity. The bid item 1-10 5" Concrete Pavement w/4" Base was in error for the estimated quantity of 1,460 s.y. The Bid Proposal for Item 1-10 was 6,190 s.y. and it should have read 7,650 s.y.
This quantity was revised for all bids (1,460 s.y. + unit price) and all bids were re-evaluated for the final bid price.

There was a meeting on the following Monday to review the bid and tabulations with the Fire Department, Police Department. Public Works and Finance. It was determined at this meeting to not revise or correct the quantity, but to leave the bid form quantity and unit price as shown on the bid proposal form. Present the error in quantity in a change order to the contractor.

RE-CAP

Contractor	Total Bid Tab	Total W/Adjusted Quantity
Emery Sapp & Sons	2,086,215.18	2,144,615.18
Branco Enterprise	2,138,203.75	2,196,603.75
Crossland Construction	2,100,011.00	2,158,411.00

The low bidder was Emery Sapp & Sons from the original unchanged quantity and upon the adjusted quantity bid.

Bill Sherraden
TRI-STATE Engineering, Inc.

Toll-Free: 866-781-0643 • www.tristate-engineering.com
702 S. Main, Joplin, MO 64801 • 403 W. First St., Ste. 300, Claremore, OK 74017