EXHIBIT E

Robyn, Tony

From: CDBGDR
Sent: Monday, September 14, 2015 11:43 PM
To: CDBG-RFP; dwartick@jeffasbell.com
Cc: dblackmon@jeffasbell.com; amoore@jeffasbell.com; Robyn, Tony; derekd@swtdesign.com; mcastrogiovanni@deloitte.com; dkehinde@deloitte.com
Subject: Re: Joplin Public Park Bid Documents

Evening,

Please be advised that due to your firm not being able to respond to the requested information within the requested timeframe your bid package for the Joplin Public Park project has been rejected.

If you have any questions please contact Mr. Tony Robyn at 417- 624-0820 ext 541or via email at trobyn@joplinmo.org

Sincerely,

City of Joplin

CDBG-DR Administration-dk

From: Kehinde, Dami (US - McLean)
Sent: Wednesday, September 9, 2015 1:46 PM
To: 'dwartick@jeffasbell.com' <dwartick@jeffasbell.com>
Cc: 'dblackmon@jeffasbell.com' <dblackmon@jeffasbell.com>; 'amoore@jeffasbell.com' <amoore@jeffasbell.com>; 'Robyn, Tony' <TRobyn@Joplinmo.org>; 'Derek Don' <derekd@swtdesign.com>; Castrogiovanni, Michael (US - Arlington) <mcastrogiovanni@deloitte.com>
Subject: Joplin Public Park Bid Documents

Thank you for your recent bid submittal for the Joplin Public Park- project number 2015-011. Please provide the following items by COB Friday, September 11th in order for your bid to remain valid:

1. Confirm that the firm is listed on SAM.GOV- please provide listing name and DUNS #
2. Schedule of Values form
3. Completed unit prices form

In lieu of interviews please see some additional questions we would like your firm to also respond to by COB Friday, September 11th

1. Does your bid number reflect all product and manufacturers identified in the bid documents? Did you include any approved equals?
2. Describe your overall schedule sequence for the project.
3. Are there any issues with the schedule and the completion date?
4. Do you anticipate any issues with the existing site conditions that would impact the construction schedule?

5. Do you have sufficient crews and manpower to complete the project in the timeframe stipulated in the specifications?
6. Do you have any questions regarding necessary submittals, field reviews, mock ups, etc.?
7. Do you understand that all work not performed to a satisfactory level per specifications will be redone at the contractor's expense?
8. Does you bid number include items such as: construction layout, traffic control and fencing?
9. Who will your plant suppliers or sources be?
10. Which method for the lake liner was included in your bid?
11. Do you have any concerns with procuring plant material to meet the construction schedule?
12. What/Who is your source for boulders?
13. Are you proposing any substitutions of plant material?
14. Provide examples of native landscape installations and establishment.
15. Describe your experience with lake, forebay, and stormwater BMP construction.
16. Describe your methodology for all construction and site layout.
17. Do you have experience working on projects for the City of Joplin?
18. Provide a breakout of your irrigation cost from the overall cost provided in item #10.
19. Describe your plan and sequencing for temporary stormwater management during construction of the lake, forebay and site improvements.

Please let Tony Robyn know if you have any questions and he can be reached at 417-624-0820 Ext 541 or via email at trobyn@joplinmo.org

Thanks,

Dami Kehinde
Deloitte Advisory
1919 North Lynn Street, Arlington, VA 22209-1742
Tel: +1 571-814-6875 | Mobile: +1 571-217-8399
dkehinde@deloitte.com | www.deloitte.com

Please consider the environment before printing.

This message (including any attachments) contains confidential information intended for a specific individual and purpose, and is protected by law. If you are not the intended recipient, you should delete this message and any disclosure, copying, or distribution of this message, or the taking of any action based on it, by you is strictly prohibited.
v.E.1