BID TABULATION

PROJECT: Mill and Overlay 2025

DATE OF BID OPENING: February 20, 2025

CONTRACTOR	BID
APAC – Total Bid	$4,876,855.38
Blevins Asphalt – Total Bid	**$4,382,267.78**
Emery Sapp and Sons – Total Bid	$6,314,955.00
Engineer's Estimate – Total Bid	$4,998,334.50
APAC – Base Bid	$3,711,851.45
Blevins Asphalt – Base Bid	$3,367,167.65
Emery Sapp and Sons – Base Bid	$4,783,913.30
Engineer's Estimate –Base Bid	$3,803,070.00
APAC – Alternate 1	$500,448.76
Blevins Asphalt – Alternate 1	$435,763.83
Emery Sapp and Sons – Alternate 1	$633,243.70
Engineer's Estimate – Alternate 1	$515,794.50
APAC – Alternate 2	$664,555.17
Blevins Asphalt – Alternate 2	$579,336.30
Emery Sapp and Sons – Alternate 2	$897,798.00
Engineer's Estimate – Alternate 2	$679,470.00