CITY OF JOPLIN, MISSOURI
FORMAL BID TABULATION FORM
ITEMS VALUED OVER $5,000

BID #: 2024-RFP-15 BID ITEM DESCRIPTION: **Wayfinding Projects**

BID OPENING DEADLINE: June 20, 2024, NOON **DEPARTMENT:** CVB

REQUISITION NUMBER: **DATE & TIME OPENED:** June 24, 2024 11:00:00 AM

OPENED BY: Patrick Tuttle **WITNESSED BY:** Donna Miller

	VENDOR / ADDRESS	DATE RECEIVED / EMAIL	CONTACT	PHONE NUMBER / WEBSITE	VENDOR DEBARRED OR SUSPENDED - Yes OR No	BID AMOUNT					
						Project #1		Project #2		Project #3	
						REPLACE OUTDATED SIGNS		CORRECT FONT ISSUE		NEW GRAND FALLS ADDITION	
						Materials	Installation	Materials	Installation	Materials	Installation
1	**SIGN DESIGNS**	June 20, 2024	John Hipple	417-624-8688	NO	$ 10,533.00	$ 2,400.00	$ 10,966.00	$ 3,000.00	$ 32,894.00	$ 6,000.00
	1720 W. 7th Street					P1 Total	**$ 12,933.00**	P2 Total	**$ 13,966.00**	P3 Total	**$ 38,894.00**
	Joplin, MO 64801	john@sign-designs.com		https://www.sign-designs.com/						Grand Total this Bid	**$ 65,793.00**
	COMMENTS:										
	VENDOR / ADDRESS	DATE RECEIVED / EMAIL	CONTACT	PHONE NUMBER / WEBSITE	VENDOR DEBARRED OR SUSPENDED - Yes OR No	BID AMOUNT					
						Project #1		Project #2		Project #3	
						REPLACE OUTDATED SIGNS		CORRECT FONT ISSUE		NEW GRAND FALLS ADDITION	
						Materials	Installation	Materials	Installation	Materials	Installation
2	**ADVANCED HIGHWAY SIGN AND SUPPLY LLC**	June 20, 2024	Sam Cook	417-491-2064	NO	$ 6,300.00	$ 2,600.00	$ 15,120.00	$ 5,670.00	$ 15,200.00	$ 6,480.00
	6251 Hwy O					P1 Total	**$ 8,900.00**	P2 Total	**$ 20,790.00**	P3 Total	**$ 21,680.00**
	Ash Grove, MO 65604	sam@advancedhighwaysign.com		https://advancedhighwaysign.com/						Grand Total this Bid	**$ 51,370.00**
	COMMENTS:										
	VENDOR / ADDRESS	DATE RECEIVED / EMAIL	CONTACT	PHONE NUMBER / WEBSITE	VENDOR DEBARRED OR SUSPENDED - Yes OR No	BID AMOUNT					
						Project #1		Project #2		Project #3	
						REPLACE OUTDATED SIGNS		CORRECT FONT ISSUE		NEW GRAND FALLS ADDITION	
						Materials	Installation	Materials	Installation	Materials	Installation
3	**SPRINGFIELD SIGN**	June 20, 2024	Mike Dardis	208-738-6062	NO	$ 2,300.00	$ 3,035.00	$ 6,081.00	$ 2,720.00	$ 8,575.00	$ 7,760.00
	4825 E. Kearney Street					P1 Total	**$ 5,335.00**	P2 Total	**$ 8,801.00**	P3 Total	**$ 16,335.00**
	Springfield, MO 65803	michaeld@springfieldsign.com		https://www.springfieldsign.com/						Grand Total this Bid	**$ 30,471.00**
										TOTAL WITH CHANGE ORDERS	**$ 31,436.57**
	COMMENTS: Following selection from the initial meeting and an inventory review, it was determined by both parties that two items were left off the RFP Supplement document. 1) Painting the backs of the signs in Project #1 and #3, and 2) adjusting two signs in project #1. These raise the original bid from $30,471 to $31,436.57. This $956.57 increase would not have effected the overall bid delection outcome.										