CITY OF JOPLIN MISSOURI

ADDENDUM No. 1

Issued to all Bid Document Holders of Record.

Date: February 16th, 2021

Project Name: 10th and Chestnut Culvert Replacement

Mandatory Pre-Bid:

Due to current and anticipated inclement weather, dangerous road conditions, and rolling blackouts at City Hall the Mandatory Pre-Bid date has been changed from Tuesday, February 16th at 9:00 a.m to Tuesday February 23rd at 10:00 a.m. Location remains the same in the 4th floor conference room of City Hall. Date of Bid opening remains unchanged with **Sealed bids must be submitted before 10:00 a.m. on the 2nd day of March 2021.**

This addendum forms a part of the contract described above. The original Contract Documents and any prior addenda remain in full force and effect as modified by the following that shall take precedence over any contrary provisions in the prior documents.

David K. Hertzberg, PE
Director of Public Works

2/16/2021
Date

Each bidder shall acknowledge receipt of this addendum by affixing his signature below by noting this addendum on his bid form, and by attaching this addendum to his bid.

ACKNOWLEDGEMENT
The undersigned acknowledges receipt of this addendum and the Bid submitted in accordance with information, instructions and stipulations set forth herein.

Bidder: _____

Signed By: _____

Date: _____