2021 EMERGENCY REPAIRS AND ON-CALL SEWER CONTRACTOR

ADDENDUM NUMBER 1

Issued: January 19, 2021

_____

Bidder

The undersigned acknowledges receipt of this Addendum and the Bid submitted in accordance with information, instructions and stipulations set forth herein.

Receipt acknowledged by:

_____

To: All Bid Document Holders of Record for the referenced project above

This Addendum forms a part of the contract described above. The original Contract Documents and any prior addenda remain in full force and effect as modified by this Addendum, which shall take precedence over any contrary provisions in the prior documents. This Addendum shall be inserted in the Contract Documents and shall be executed and submitted with the Bid. This Addendum includes the following:

GENERAL CLARIFICATIONS:

1. Bid Opening has been delayed until **January 26, 2021, at 11 a.m.** in the 4th floor conference room of Joplin City Hall.

David R Hertzberg 1/19/2021

David K. Hertzberg, PE — Director of Public Works

Date

Chris Parker, PE — Civil Engineer II (Sanitary Sewers)