CITY OF JOPLIN
ADDENDUM NUMBER 1

Issued to all Bid Document Holders of Record.

Date: 10/22/2020

Project Name: Mill and Overlay 2021

This addendum forms a part of the contract described above. The original Contract Documents and any prior addenda remain in full force and effect as modified by the following that shall take precedence over any contrary provisions in the prior documents.

1) **Streets to be resurfaced have been modified:** A new list, proposal, and map are attached containing changes to streets to be overlaid. A section of N. St. Louis and Fountain Rd. were removed, and Murphy Blvd. was added. A column was also added on the list that indicates which streets are classified as arterial or collector.
2) **An initial Mobilization was added to the Proposal:** The additional work related to the railroad crossings on Enterprise Avenue and Murphy Blvd. should be included as part of the Mobilization.
3) **Flagging Operations has been modified on the Proposal:** The item now should encompass all additional traffic control required for arterial or collector streets except for message boards as those will be supplied by the city. All residential, no parking, and typical traffic control is to be considered incidental.
4) **Maps:** A map showing which areas of the Public Works Center are to be paved and a map of alternates has been included. Any maps that have not been modified are still correct.
5) **Wedging Quantities removed from 1.5" and 2" average quantities:** Wedging quantities were originally included in both the wedging bid item and 1.5" and 2" average bid item. They have been removed from the latter to properly reflect actual quantities.

David K. Hertzberg, PE
Director of Public Works

10/23/2020
Date

Each bidder shall acknowledge receipt of this addendum by affixing his signature below by noting this addendum on his bid form, and by attaching this addendum to his bid.

ACKNOWLEDGEMENT
The undersigned acknowledges receipt of this addendum and the Bid submitted in accordance with information, instructions and stipulations set forth herein.

Bidder: _____

Signed By: _____

Date: _____

PROPOSAL

THE UNDERSIGNED hereby proposes to furnish the labor and material for:

JOPLIN STREETS MILL AND OVERLAY 2021

In the City of Joplin, Missouri, according to the general specifications for such work on file in the office of the City Engineer and Director of Public Works, together with the terms and conditions to be stipulated in the general contract forms, now adopted by the City of Joplin, as advertised to be let on 3rd day of November, 2020 at 10:00 a.m. at the following prices to-wit:

Item	***Unit***	***Quantity***	***Unit Price***	***TOTAL***
Asphaltic concrete 1.5” and 2" average thickness MoDOT BP-1/ BP-2 Mix (including tack coat and anti-stripping additive)	Tons	9,818.28		
Asphaltic concrete 3.5” and 4" average thickness MoDOT BP-1/ BP-2 Mix (including tack coat and anti-stripping additive)	Tons	2,896.15		
GlasPave 25	Sq Yd	76,661.75		
Cold Planing, 1"-2" Average (Edge Mill)	Sq Yd	11,437.05		
Cold Planing, 1"-2" Average (Full Width)	Sq Yd	21,748.22		
Mobilization	LS	1		
Additional mobilizations due to conditions beyond contractor control	Each	2		
Asphaltic Wedge 0.5” (including tack coat)	Ton	2,108.20		
Additional Traffic Control for Arterial/ Collector including Flagging	LS	1		
			Total	

ALTERNATES
S. Winfield Ave. – N. Kingsdale Rd. to W. 29th Street
W. 29th St. – S. Oliver Ave. to S. Winfield Ave.
S. Monroe Ave. –W 26th St. to W. 27th Street

Item	***Unit***	***Quantity***	***Unit Price***	***TOTAL***
Asphaltic concrete 1.5" and 2" average thickness MoDOT BP-1/ BP-2 Mix (including tack coat and anti-stripping additive)	Tons	776.97		
Cold Planing, 1"-2" Average (Edge Mill)	Sq Yd	3803.33		
			Total	

Note: City reserves the right to add or delete from contract. There shall be no mobilization charges for work added over 150 tons.

The undersigned agrees to enter into a contract within fifteen (15) days from notice of award should this proposal be accepted, and enter into bonds with good and sufficient securities, to be complete this work by June 30, 2021. Should the undersigned fail to complete the work within the allowed working days, a penalty of $2,500.00 per calendar day thereafter shall be instituted, the amount to be deducted from the contract price. In order to pay all labor employed and material used in connection with this work and to adjust all claims or liens that may arise in consequence of said work, to the satisfaction of the Director of Public Works, above said bonds shall also indemnify and save harmless the said City from all damages or injuries to any person or persons, either in the employ of the contractor, his agents, servants or employees.

In the event of the failure of the undersigned to enter into such contract within fifteen (15) days of the award, then the deposit or certified check of five percent (5%) of the total bid amount as surety is therefore forfeited to the City of Joplin.

The original signed proposal must be submitted to the Public Works Director, Public Works Office, 602 South Main Street, Joplin, MO 64801, 3rd day of November at 10:00 a.m. The Contractor certifies that the information provided by it in its offer is accurate and complete. The execution of this proposal is certification that the undersigned Contractor has read and understands the instructions, terms, conditions and specifications of this solicitation, and agrees to fulfill the requirements of any awarded contract at the prices offered. By executing this offer, the Contractor further certifies that they are duly authorized to execute contracts on behalf of the Contractor and have obtained all necessary or applicable approvals to make this contract fully binding upon the Contractor.

Dated this _____ day of _____, 20___.

Company _____

Complete Address _____

_____


By (signature) _____

Mill/ Overlay

	From	To	Arterial/ Collector	Paving SY	Milling SY	Paving Tonnage	4" Surface	2" Surface	Wedge	1.5" Surface	GlasPave 25	Full Mill	Edge Mill
S. Annie Baxter Ave.	17th St	20th St		3403.00	2022.22	374.33		x					x
S. Empire Ave.	17th St	20th St		3403.00	2022.22	374.33		x					x
Intersection of Ivy Ln, Bradley Drive and Valley Rd				353.44	353.44	38.88		x				x	
Jackson Ave.	S. McCintosh Circle	44th St	x	13229.33		1,455.23		x					
N. Chandler	Matthews Dr.	Mount Hope Rd.		12517.00	12517.00	1,376.87			x	x	x	x	
Matthews Dr.	Zora	Beale		5200.00	2800.00	572.00		x					x
Ozark Ct.	N. Chandler	Cul de sac		1641.55	974.08	180.57		x					x
Daisy Ct.	N. Chandler	Cul de sac		1063.78	662.97	117.02		x					x
Ozark Ave.	Zora	E. Wickersham		3322.22	1788.89	365.44		x					x
Miller Ave.	Zora	E. Wickersham		2166.67	1166.67	238.33		x					x
N. Florida Ave *	Zora	Central St.	x	26667.67	100.00	2,933.44			x	x	x	x	
N. St. Louis *	Zora	Mt Hope Rd	x	9288.89	100.00	1,021.78			x	x	x	x	
Fountain Rd *	N. St. Louis	City Limits	x	6355.56	100.00	699.11		x				x	
PWC #3 *				4786.56	100.00	1,053.04	x					x	
E. Enterprise Ave.	From 60' E. of City Limits	N. Industrial Rd.	x	8377.78	8377.78	1,843.11	x		x	x	x	x	
Murphy Blvd*	20th St	Illinois	x	19810.41	100.00	2,179.15			x	x	x	x	
		Totals:		**121,586.86**	**33,185.27**	**14,822.63**							
Alternates													
S. Winfield Ave.	N. Kingsdale Rd.	W 29th ST.		1690.00	910.00	185.90		x					x
W. 29th Street	S. Oliver Ave.	S. Winfield Ave.		3683.33	1983.33	405.17		x					x
S. Monroe Ave.	W. 26th St.	W 27th St.		1690.00	910.00	185.90		x					x
		Totals		**5,373.33**	**3,803.33**	**591.07**							

* Full Mill quantites are for tying in driveways, street returns and profiling where needed. Full width milling of roadway will not be done.


2021 Mill and Overlay



2021 Mill and Overlay



2021 PWC #3


HARLEM
B
A
2ND
Legend
Public Works Center Overlay
N
W
E
S
0
35
70
140
210
280
Feet

2021 Mill and Overlay (Alternates)

