CITY OF JOPLIN
ADDENDUM NUMBER 3

Issued to all Bid Document Holders of Record.

Date: 1/17/2020

Project Name: Parking Lot and Trail Sealing 2020

This addendum forms a part of the contract described above. The original Contract Documents and any prior addenda remain in full force and effect as modified by the following that shall take precedence over any contrary provisions in the prior documents.

1) **Revised Bid Date:** Due to some errors in the areas to be sealed, the bid opening is hereby revised to **Tuesday, January 28, 2020 at 10:00 AM** in the 4th Floor Conference Room of City Hall. Make sure all bids are turned in before the Bid Opening. The deadline for questions, in writing, has been moved to Thursday, January 23, 2020 at 12:00 PM.

2) An updated List has been attached. This new list makes a change to the Cunningham Pool. A map is attached that details the lots that are now part of the project. The sealing of the trail at Cunningham Park is remaining as shown previously.

3) **Amendment to Item 1) of Addendum 2**: Addendum 2 indicated that the contractor was to repaint the children's games on the trail at Wildcat Park. This requirement is being removed. The paintings are to be sealed over and not replaced.

David K. Hertzberg, PE
Director of Public Works

1/17/2020
Date

Each bidder shall acknowledge receipt of this addendum by affixing his signature below by noting this addendum on his bid form, and by attaching this addendum to his bid.

ACKNOWLEDGEMENT
The undersigned acknowledges receipt of this addendum and the Bid submitted in accordance with information, instructions and stipulations set forth herein.

Bidder: _____

Signed By: _____

Date: _____

Location	SF
Cunningham Park	9,891.00
Cunningham Pool	56,431.00
Wildcat Park	47,644.00
Frisco Trail Extension	10,833.22
Turkey Creek Trail	62,048.57
Total	**186,847.79**

Cunningham Pool and Park

