CITY OF JOPLIN
ADDENDUM NUMBER 1

Issued to all Bid Document Holders of Record.

Date: December 23rd 2019

Project Name: NID IV Sidewalks 2019

This addendum forms a part of the contract described above. The original Contract Documents and any prior addenda remain in full force and effect as modified by the following that shall take precedence over any contrary provisions in the prior documents.

1) Line Item #1: Mobilization **shall not exceed 5%** of total base bid for contract.
2) Line Item #9: Quantity adjustment. Subtract 2 "Type B" ADA Ramp from proposal.
3) Line Item #10: Quantity adjustment. Add 1 "Type D" ADA Ramp to proposal.
4) Line Item #14: Quantity adjustment. Subtract 70 LF of concrete pavement construction from proposal.
5) Line item #17: Quantity adjustment. Subtract 625 LF of Curb and Gutter from proposal for the exclusion of the C&G installation on 2nd street and sections of 3rd street.
6) Add Line Item #19: Installation of 425 feet of 8-foot chain link fence.
7) Add Line Item #20: Installation of 225 feet of "Type S" curb.
8) Add Line Item #21: Installation of 92 SY of Sidewalk Wall.
9) Add Line Item #22: 1.5" Clean rock Backfill

David K. Hertzberg, PE
Director of Public Works

12/23/2019
Date

Each bidder shall acknowledge receipt of this addendum by affixing his signature below by noting this addendum on his bid form, and by attaching this addendum to his bid.

ACKNOWLEDGEMENT
The undersigned acknowledges receipt of this addendum and the Bid submitted in accordance with information, instructions and stipulations set forth herein.

Bidder: _____

Signed By: _____

Date: _____