	CONTRACTOR:		VANCE BROTHERS	
Item	***Unit***	***Qty***	***Unit Price***	***Total***
Microsurfacing	SY	226,205	2.63	594,919.15
Concrete Tack	Gal	100	100.00	10,000.00
			TOTAL	604,919.15
ALTERNATE 1				
11TH Street -Campbell Parkway to Rangeline Rd				
Microsurfacing	SY	12,474	2.63	32,806.62
			TOTAL	32,806.62
ALTERNATE 2				
Campbell Parkway - St. Louis to 15th				
Microsurfacing	SY	7,742	2.63	20,361.46
			TOTAL	20,361.46
ALTERNATE 3				
12TH St -Campbell Parkway to Highview				
Microsurfacing	SY	9,499	2.63	24,982.37
			TOTAL	24,982.37
ALTERNATE 4				
Markwardt St - Campbell Parkway to Highview				
Microsurfacing	SY	8,785	2.63	23,104.55

			TOTAL	23,104.55
ALTERNATE 5				
14TH St. Campbell Parkway to Florida				
Microsurfacing	SY	1,704	2.63	4,481.52
			TOTAL	4,481.52
ALTERNATE 6				
14th St. - Florida Ave to Deadend				
Microsurfacing	SY	10,911	2.63	28,695.93
			TOTAL	28,695.93
			TOTAL BASE	604,919.15
			TOTAL ALTERNATE 1	32,806.62
			TOTAL ALTERNATE 2	20,361.46
			TOTAL ALTERNATE 3	24,982.37
			TOTAL ALTERNATE 4	23,104.55
			TOTAL ALTERNATE 5	4,481.52
			TOTAL ALTERNATE 6	28,695.93
			GRAND TOTAL	739,351.60

Compiled by: _____ Date: _____

Checked by: _____ Date: _____